


Exhibit "K"



P.O. Box 6618
Longview, TX 75608

Texas Registered Engineering Firm F-20395

O: 903.215.8990
stephenseng.net

January 22, 2026

The Honorable Leward J. Lafleur, County Judge
Marion County
102 W. Austin Street
Jefferson, TX 75657

RE: Marion County for Harleton WSC
TxCDBG Water Main Improvements, CDV23-0309
Bid Tabulation and Award Recommendation

Dear Judge:


Please find enclosed one copy of the bid tabulation for the above referenced project. I recommend award to D&D Pipeline Consultants, LLC for their base bid plus additive alternate no. 1 amount of \$367,350.00. This bid amount is within the grant amount available.

Should you require any additional information or have any questions, please give me a call.

Sincerely,
STEPHENS ENGINEERING



Kyle Stephens, P.E.
Principal



Enclosure

Cc: Gary Traylor & Associates 1/22/26
Harleton WSC

TxCDBG Construction/Service Provider Award Detail Certification

Grant Agreement Number: CDV23-0309

Grant Recipient Name: Marion County
(on behalf of Harleton WSC)

Materials & Services Report Number: CDV23-0309-MSR-01

Contractor/Service Provider Name: _____

Bid/RFP/RFQ Opening Date: January 20, 2026

Contract Award Date: January 26, 2026

Bid Items Awarded:(select all that are applicable)

- Base Bid \$325,823.00
- One or More Alternate Bid Items (list) \$41,527.00

Total Award Amount: \$367,350.00

I certify to the best of my knowledge and belief that the report is true, complete, and accurate, and the award details are for the purposes and objectives set forth in the terms and conditions of the Federal award.



Authorized Official Signature

Marion County Judge

Title

1-26-26

Date

MARION COUNTY for HARLETON WATER SUPPLY CORPORATION
 WATER MAIN IMPROVEMENTS, TXCDBG NO. CDV23-0309
 TUESDAY, JANUARY 20, 2026 AT 2:00 P.M.
 BID TABULATION

		#1		#2		#3	
		D&D Pipeline Consultants, LLC Longview, TX		David Lawler Construction, Inc. Shreveport, LA		ASB Utility Construction, LLC Shreveport, LA	
Item	Qty	Unit	Description				
BASE BID							
1.	17190	LF	FURNISH & INSTALL 4" WATER MAIN CL200	9.70	\$166,743.00	11.90	\$204,561.00
2.	290	LF	FURNISH & INSTALL 4" RESTRAINED JOINT WATER	35.00	\$10,150.00	17.00	\$4,930.00
3.	300	LF	BORE 4" WATER MAIN	30.00	\$9,000.00	30.00	\$9,000.00
4.	1520	LF	DIRECTIONAL BORE 4" RESTRAINED JOINT WATER	35.00	\$53,200.00	46.00	\$69,920.00
5.	230	LF	BORE 8"X0.322" STEEL ENCASEMENT PIPE	156.00	\$35,860.00	100.00	\$23,000.00
6.	1	EA	FURNISH & INSTALL 4" X 4" TAPPING SLEEVE & VALVE	3,600.00	\$3,600.00	2,500.00	\$2,500.00
7.	2	EA	FURNISH & INSTALL 3" X 3" TAPPING SLEEVE & VALVE	3,700.00	\$7,400.00	2,400.00	\$4,800.00
8.	4	EA	FURNISH & INSTALL 4" GATE VALVE W/ADJ. VALVE BOX	2,650.00	\$10,600.00	1,600.00	\$6,400.00
9.	2	EA	FURNISH & INSTALL FLUSH HYDRANT	2,525.00	\$5,050.00	1,500.00	\$3,000.00
10.	2	EA	TIE INTO EXISTING WATER MAIN WITH FITTINGS	2,500.00	\$5,000.00	2,000.00	\$4,000.00
11.	2	EA	RECONNECT EXISTING SHORT SIDE WATER SERVICE	750.00	\$1,500.00	350.00	\$700.00
12.	1	TON	FURNISH & INSTALL FITTINGS	8,900.00	\$8,900.00	2,500.00	\$2,500.00
13.	1	LS	SEEDING OF DISTURBED AREAS	2,800.00	\$2,800.00	500.00	\$500.00
14.	1	LS	TESTING & DISINFECTION	6,000.00	\$6,000.00	1,000.00	\$1,000.00
					\$325,823.00		\$336,811.00
ADDITIVE ALTERNATE NO. 1							
1.	3160	LF	FURNISH & INSTALL 4" WATER MAIN CL200	9.70	\$30,652.00	11.90	\$37,604.00
2.	60	LF	BORE 4" WATER MAIN	30.00	\$1,800.00	30.00	\$1,800.00
3.	40	LF	DIRECTIONAL BORE 4" RESTRAINED JOINT WATER	35.00	\$1,400.00	46.00	\$1,640.00
4.	1	EA	FURNISH & INSTALL 4" GATE VALVE W/ADJ. VALVE BOX	2,650.00	\$2,650.00	1,600.00	\$1,600.00
5.	1	EA	FURNISH & INSTALL FLUSH HYDRANT ASSEMBLY	2,525.00	\$2,525.00	1,500.00	\$1,500.00
6.	1	LS	SEEDING OF DISTURBED AREAS	500.00	\$500.00	200.00	\$200.00
7.	1	LS	TESTING & DISINFECTION	2,000.00	\$2,000.00	500.00	\$500.00
					\$41,527.00		\$500.00
					\$41,527.00		\$46,044.00
BASE BID + ADD. ALT. NO. 1					\$367,350.00		\$381,855.00
							\$47,860.00
							\$402,420.00

MARION COUNTY for HARLETON WATER SUPPLY CORPORATION
 WATER MAIN IMPROVEMENTS, TXCDBG NO. CDVZ3-0309
 TUESDAY, JANUARY 20, 2026 AT 2:00 P.M.
 BID TABULATION

Item	Qty	Unit	Description	#4 Pulley Construction, Inc. Benton, LA	#5 McKinney & Moore of Texas, LLC Jacksonville, TX	#6 SGL Utility Contractors, LLC Longview, TX
BASE BID						
1.	LF	290	FURNISH & INSTALL 4" WATER MAIN CL200	\$ 13.00	\$ 11.66	\$ 20.57
2.	LF	290	FURNISH & INSTALL 4" RESTRAINED JOINT WATER BORE 4" WATER MAIN	\$ 22.00	\$ 21.98	\$ 40.55
3.	LF	300	DIRECTIONAL BORE 4" RESTRAINED JOINT WATER BORE 8"X0.322" STEEL ENCASUREMENT PIPE	\$ 35.00	\$ 46.53	\$ 25.00
4.	LF	1520	FURNISH & INSTALL 4" X 4" TAPPING SLEEVE & VALVE	\$ 50.00	\$ 71.546.40	\$ 99,028.00
5.	EA	230	FURNISH & INSTALL 3" X 3" TAPPING SLEEVE & VALVE	\$ 200.00	\$ 32.515.10	\$ 36,940.30
6.	EA	1	FURNISH & INSTALL 4" GATE VALVE W/ADJ. VALVE BOX	\$ 3,500.00	\$ 3,448.12	\$ 5,708.84
7.	EA	2	FURNISH & INSTALL FLUSH HYDRANT	\$ 3,400.00	\$ 2,962.71	\$ 3,634.71
8.	EA	4	TIE INTO EXISTING WATER MAIN WITH FITTINGS	\$ 1,800.00	\$ 1,851.12	\$ 1,772.11
9.	EA	2	RECONNECT EXISTING SHORT SIDE WATER SERVICE	\$ 2,000.00	\$ 3,942.36	\$ 1,015.58
10.	EA	2	SEEDING OF DISTURBED AREAS	\$ 2,500.00	\$ 2,032.08	\$ 3,495.97
11.	TON	1	TESTING & DISINFECTION	\$ 1,300.00	\$ 1,224.61	\$ 720.33
12.	LS	1		\$ 12,000.00	\$ 3,081.23	\$ 6,051.05
13.	LS	1		\$ 15,000.00	\$ 65,614.94	\$ 10,000.00
14.	LS	1		\$ 1,000.00	\$ 50,787.09	\$ 5,000.00
BASE BID				\$419,450.00	\$468,736.12	\$560,405.61
ADDITIVE ALTERNATE NO. 1						
1.	LF	3160	FURNISH & INSTALL 4" WATER MAIN CL200	\$ 13.00	\$ 16.56	\$ 16.26
2.	LF	60	BORE 4" WATER MAIN	\$ 35.00	\$ 54.69	\$ 25.00
3.	LF	40	DIRECTIONAL BORE 4" RESTRAINED JOINT WATER	\$ 50.00	\$ 63.20	\$ 81.55
4.	EA	1	FURNISH & INSTALL 4" GATE VALVE W/ADJ. VALVE BOX	\$ 1,800.00	\$ 2,299.93	\$ 1,643.55
5.	EA	1	FURNISH & INSTALL FLUSH HYDRANT ASSEMBLY	\$ 2,000.00	\$ 2,077.28	\$ 1,015.58
6.	EA	1	SEEDING OF DISTURBED AREAS	\$ 2,000.00	\$ 15,103.71	\$ 3,500.00
7.	LS	1	TESTING & DISINFECTION	\$ 1,000.00	\$ 15,521.94	\$ 2,500.00
ADD. ALT. NO. 1				\$51,980.00	\$93,141.86	\$64,902.73
BASE BID + ADD. ALT. NO. 1				\$471,430.00	\$561,877.98	\$625,208.34

MARION COUNTY for HARLETON WATER SUPPLY CORPORATION
 WATER MAIN IMPROVEMENTS, TXCDBG NO. CDV23-0308
 TUESDAY, JANUARY 20, 2026 AT 2:00 P.M.
 BID TABULATION

Item	Qty	Unit	Description	#7 Mortan Construction Company Jacksonville, TX	#8 W.M. Miller Construction Co., Inc. Judson, TX
BASE BID					
1.	17190	LF	FURNISH & INSTALL 4" WATER MAIN CL200	\$ 21.00	\$ 26.47
2.	290	LF	FURNISH & INSTALL 4" RESTRAINED JOINT WATER BORE 4" WATER MAIN	\$ 30.00	\$ 49.01
3.	300	LF	BORE 4" WATER MAIN	\$ 40.00	\$ 68.18
4.	1520	LF	DIRECTIONAL BORE 4" RESTRAINED JOINT WATER BORE 8"X0.322" STEEL ENCASEMENT PIPE	\$ 70.00	\$ 88.81
5.	230	LF	FURNISH & INSTALL 4" X 4" TAPPING SLEEVE & VALVE	\$ 120.00	\$ 156.24
6.	1	EA	FURNISH & INSTALL 3" X 3" TAPPING SLEEVE & VALVE	\$ 5,500.00	\$ 6,958.50
7.	2	EA	FURNISH & INSTALL 4" GATE VALVE W/ADJ. VALVE BOX	\$ 3,750.00	\$ 4,728.38
8.	4	EA	FURNISH & INSTALL FLUSH HYDRANT	\$ 2,000.00	\$ 2,075.32
9.	2	EA	TIE INTO EXISTING WATER MAIN WITH FITTINGS	\$ 1,850.00	\$ 2,852.25
10.	2	EA	RECONNECT EXISTING SHORT SIDE WATER SERVICE	\$ 2,000.00	\$ 3,935.70
11.	2	EA	FURNISH & INSTALL FITTINGS	\$ 1,000.00	\$ 1,658.25
12.	1	TON	SEEDING OF DISTURBED AREAS	\$ 6,500.00	\$ 21,579.76
13.	1	LS	TESTING & DISINFECTION	\$ 3,500.00	\$ 18,428.40
14.	1	LS	TESTING & DISINFECTION	\$ 4,000.00	\$ 15,804.00
BASE BID				\$560,390.00	\$727,636.70
ADDITIVE ALTERNATE NO. 1					
1.	3160	LF	FURNISH & INSTALL 4" WATER MAIN CL200	\$ 18.50	\$ 44.76
2.	60	LF	BORE 4" WATER MAIN	\$ 38.00	\$ 84.73
3.	40	LF	MAIN	\$ 50.00	\$ 131.37
4.	1	EA	FURNISH & INSTALL 4" GATE VALVE W/ADJ. VALVE BOX	\$ 2,000.00	\$ 3,199.06
5.	1	EA	FURNISH & INSTALL FLUSH HYDRANT ASSEMBLY	\$ 1,850.00	\$ 2,815.66
6.	1	LS	SEEDING OF DISTURBED AREAS	\$ 1,500.00	\$ 5,401.36
7.	1	LS	TESTING & DISINFECTION	\$ 2,000.00	\$ 5,109.00
ADD. ALT. NO. 1				\$70,090.00	\$168,305.28
BASE BID + ADD. ALT. NO. 1				\$630,480.00	\$895,941.98

STEPHENS ENGINEERING
 TEXAS REGISTERED ENGINEERING FIRM # 24086



Kyle Stephens
 KYLE STEPHENS, P.E.
 PRINCIPAL

1/20/26